Office of the Block Development Officer
Bharatpur-I Development Block
P.O: Bharatpur, Dist:: Murshidabad
NOTICE INVITING e -TENDER

NOTICE _INVITING._PRE-QUALIFICATION - CUM - TENDER (TWO_COVER SYSTEM)
Memo No.: 142 /Bh-I Block Date:- 09/01/2026

N.Le-T. No. : 49/2025-26/APAS FUND (2" Call)

Online percentage rate tenders for the following works are hereby invited by the undersigned from the resourceful, bona fide,
experienced Contractors, Suppliers, Registered Societies formed by unemployed Engineers and Labour Co-operative and either enlisted
of any Development Block/ Block or bonafied outsiders, Govt. Contractors, Suppliers registered with P.W.D./ Irrigation and Water Ways
Department / Housing Deptt./ C.P.W.D. & enlisted contractors of other Engineering Deptt. of the Govt. Having experience of works (as

per eligibility criteria**) by two covers system. The work(s) detailed in Annexure-A/following list. They have to abide by the following
conditions:

All documents must be produced for registered Engineers Co-Operative Society & Registered labour Co-Operative Society
including valid audit report for the last three (3) years certificates and other papers & submit the same with full address of their and
authorized person to sign on tender documents along with Technical Bid papers. During scrutiny of Technical Bid / Tender documents if
it is found that any information is incorrect the Technical Bid / Tender documents will be rejected without assigning any reason thereof.
The Block Development Officer, Bharatpur- I Development Block will have sole discretion to decide the eligibility of the Contractors on
the basis of submitted documents and evaluation thereof and reserve the right to refuse any explanation to Contractor to refuse issuance

The details can be had from the web site:http://wbtenders.gov.in.

~

Necessary Earnest Money and Cost of Tender Paper will be deposited by the bidder electronically: Online — through his
net banking enabled bank account, maintained at any bank or : Offline- through any Bank by generating NEFT/RTGS challan
from the e tendering portal (https://wbtenders.gov.in). Intending Bidder will get the Beneficiary details from e- tender portal with
the help of Digital Signature Certificate and may transfer the EMD from their respective Bank as per the Beneficiary Name &
Account No. Amount, Beneficiary Bank name (ICICI) & IFSC code and e-Proc Ref No. Intending bidder who wants to transfer
EMD through NEFT/RTGS must read the instruction of the Challan generated from E-Procurement site. Bidder are also advised
to submit EMD of their bid, at least 3 working days before the bid submission closing date as it requires time for processing of
payment of EMD. Bidder eligible for exemption of EMD as per Govt. rule may avail the same and necessary documents
regarding the exemption of EMD must be uploaded in the EMD folder.

< The Testing Report will be carried out at own cost of the Agency / L1 bidder to maintain quality and control of the work | materials,
consequently the Report must be submitted to the Tender Inviting Authority before application or prepare of bill.

%+ The Un-Skilled labours who will be working under these schemes must have valid job cards.

@,
0‘0

It is earnestly requested that All the formal documents are to be submitted in Stipulated folder at the e-Tender site.
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12

19

8 - MADANPUR MSK

Construction of CC Drain
with cover from
Panchagore towards
Rupchand tea shop at
MadanpurSansad Vil

2,57,519.00

5,150.00

30 Days

APAS Fund

386

50%

Similar Nature

13

10

202 - Bindarpur Junior

Basic School

14

N.Le-T. No. : 33/2025-26/APAS FUND vide
Memo No. : 3161/Bh-| Block, dated 14/11/2025

Installation of LED electric
light at existing electric pole
at Binderpur dangapara
Kadam Sk  Shop to
Ajimuddin Sk house(Length
of road 700 m) LAT-
23.891316, LONG-88.01934

1,52,625.00

3,053.00

30 Days

APAS Fund

229

50%

Similar Nature

17

204 - Ruha Abaitanik

Prathamik Bidyalay

Installation of Highmast
Light at Ruha Ghat LAT-
23.889087, LONG-
88.042332

2,41,000.00

4,820.00

30 Days

APAS Fund

362

50%

Similar Nature

15

211 - Shaktipur
Prathamik Bidyalay

CONSTRUCTION OF
MUKHAGNI PLACE NEAR
MAJHI PARA OF SAKTIPUR
VILLAGE. LATITUDE-
23.921495 LONGITUDE-
88.025515

2,16,792.00

4,336.00

30 Days

APAS Fund

325

50%

Similar Nature

16

211 - Shaktipur
Prathamik Bidyalay

CONSTRUCTION OF OPEN
STAGE AND PROVIDING OF
CONCRETE PERMANENT
SITING BENCH AT BOTH
SIDE OF BABUR GAGAN
PLAY GROUND.LATITUDE-
23.921421, LONGITUDE-
88.025783

3,21,973.00

6,439.00

30 Days

APAS Fund

483

50%

Similar Nature

17

212 - Shaktipur

Prathamik Bidyalay

CONSTRUCTION OF
WEATING SHED FOR
MATERNITY AND CHILDREN
AT INFRONT OF SAKTIPUR
NAMUPARA PHC.
LATITUDE- 23.921825,
LONGITUDE-88.025537

2,27,284.00

4,546.00

30 Days

APAS Fund

341

50%

Similar Nature

18

N.Le-T. No. : 35/2025-26/APAS FUND vide Memo No. : 3209/Bh-| Block, dated 19/11/2025

212 - Shaktipur
Prathamik Bidyalay

APAS/01/067/212/0002|APAS/01/067/212/0001|APAS/01/067/211/0006|APAS/01/067/211/0001|APAS/01/067/204/0006|APAS/01/067/202/0001] APAS/01/069/8/0002

INSTALLATION OF ELECTRIC
HIGH MAST LIGHT AT
SAKTIPUR MOROLPARA
HANUMAN MANDIR.
LATITUDE-
23.921937,LONGITUDE-
88.025812

1,25,889.00

2,518.00

30 Days

APAS Fund

189

50%

Similar Nature
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CONSTRUCTION OF GHAT
AT KALITALA PUKUR OF
SAKTIPUR NAMUPARA.
LATITUDE-
23.921523,LONGITUDE-
88.025437

19 7

212 - Shaktipur
Prathamik Bidyalay

1,26,380.00

2,528.00

30 Days

APAS Fund

190

50%

Similar Nature

CONSTRUCTION OF HIGH
MASK LIGHT AT
GUNANANDABATI
UTTARPARA DURGA
MANDIR TALA LATITUDE
23.927345 LONGTITUDE
88.040702

20 10

215 - Gunanandabati
H.A.K.M High School

1,25,889.00

2,518.00

30 Days

APAS Fund

189

50%

Similar Nature

CONSTRUCTION OF GHAT
AT GUNANANDABATI
UTTAR PARA NEAR
NAGKATI LATITUDE
23.927685 LONGTITUDE
88.039978

21 11

215 - Gunanandabati
H.A.K.M High School

1,26,380.00

2,528.00

30 Days

APAS Fund

190

50%

Similar Nature

CONSTRUCTION OF GHAT
AT GUNANANDABATI
MUSLIM PARA NEAR
SIMULTALA PUKUR
LATITUDE 23.925608
LONGTUDE 88.039289

22 12

215 - Gunanandabati
H.A.K.M High School

1,26,380.00

2,528.00

30 Days

APAS Fund

150

50%

Similar Nature

INSTALLATION OF ELECTRIC
HIGH MAST LIGHT AT
HAMIDPUR
BAGESWARITALA.LAT-
23.921510,LONG-
88.053899

23 15

Buniadi Bidyalay
APAS/01/067/218/0003 |APAS/01/067/215/0006|APAS/01/067/215/0005/APAS/01/067/215/0004 APAS/01/067/212/0005

218 - Sarkarpara Nimna

1,25,889.00

2,518.00

30 Days

APAS Fund

189

50%

Similar Nature

INSTALLATION OF ELECTRIC
HIGH MAST LIGHT AT
HAMIDPUR MSK.LAT-
23.921625,LONG-
88.053866

24 17

218 - Sarkarpara Nimna
Buniadi Bidyalay
APAS/01/067/218/0005

1,25,889.00

2,518.00

30 Days

APAS Fund

189

50%

Similar Nature

Annexure-B (Top Sheet)

< THE FOLLOWING ESSENTIAL FORMAT HAS TO BE FURNISHED WITH appropriately filled (VIZ. Correct Page No. with

Folder Name) AT THAT TIME OF BID SUBMISSION WITH DULY SIGNED BY THE BIDDER IN THE STIPULATED FOLDER NAMED

“ANNEXURE-B”~ IN THE E-TENDER SITE.

Name of Bidder with Address :

Contact No. & e-Mail Id: Mobile No.:

e-Mail Id:

P:5/11




Name of work with Sl. No.:

Reference of N.l.e-T:

Tender Id:

Sl. Essential Document's mentioned in N.l.e-T Folder Name Specific For Office
No. Page No. Use only

1 | Trade License for current financial year.

2 | G.S.T Registration Certificate

3 | Updated GST Return (‘JULY- SEPTEMBER 2025-26’ /

‘NOVEMBER 2025-26").
4 | PAN Card No.
5

Up to date Professional Tax challan (as per current G.0.).
6 IT return for the last consecutive three financial years.
Financial Year 2021-2022 (Assessment Year 2022-23)
Financial Year 2022-2023 (Assessment Year 2023-24)
Financial Year 2023-2024 (Assessment Year 2024-25)
Financial Year 2024-2025 (Assessment Year 2025-26)

7 | Annual Profit & Loss Account & Balance Sheet along with Audit Report for last consecutive3 (three) financial
years verified by a Chartered Accountant / Govt. Auditor incase of Co-Operatives.

Audit Report:

Financial Year 2021-2022

Financial Year 2022-2023

Financial Year 2023-2024

Financial Year 2024-2025

Annual Profit & Loss Account & Balance Sheet:
Financial Year 2021-2022

Financial Year 2022-2023

Financial Year 2023-2024

Financial Year 2024-2025

8 | Credential: Work order, schedule of work, payment certificate & completion certificate as per Eligibility criteria of

credential mentioned in N.Le-T. [ In case of payment certificate & completion certificate issued by any Gram Panchayat, the
same shall be duly authenticated by the Block Development Officer / Jt. Block Development Officer of concerned Block.]

Type of Work: ] Work order
Schedule of work
Name of the Office: l Payment certificate
Completion certificate
9 Earnest money (in Rs.) Amount: Rs.

10 | Tender /Processing feesin Rs. | Amount: Rs.

11 | SAMPLE FORMAT FOR AFFIDAVIT (Must be Rs.10/- India
Non-Judicial Stamp Paper from Notary Public):

Any Other Essential Documents excluding above documents mentioned in N.L.e-T has to be furnished respectively:
For Electric /Solar Light works:

Own Electrical License / Electrical supervisory License or
Certificate / Engagement of Minimum Diploma in Electrical
Engineering certificate.

12

“ Ifany documents not found as per filled “Annexure-B”, then my bid tends to cancel.

Participated Bidder's Signature with Date
{with/without Seal)

>
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Intending bidders may download tender documents from e-procurement portal of the website: http:/whtenders.gov.in from
13/01/2026 at 14:00 Hours to 21/01/2026 up to 13:00 Hours. The pre-qualification and bid documents duly filled in all
respect should be submitted on-line through the aforesaid e-portal hefore 13:00 Hours (as per Server clock) up to

21/01/2026. Bharatpur-1 Development Block does not take any responsibility for the delay caused due to non-availability of Internet
connection or traffic jam etc.

time of opening. If no Contractor / Agency is present during opening the tenders / quotations will be opened in their absence.

The financial bid document of the technically qualified bidders will be opened for evaluation and selection of qualified bidders

unopened. No separate intimation will be given for this, unless the above date is changed. In case of change of date, due intimation will
be given in News dailies and website. No individual intimation will be given. Name of the qualified bidders will be displayed in the
office notice board.

<+ The Block Development Officer, Bharatpur-I Development Block reserves the right to reject or cancel any or all prequalification
documents and bid document or the entire tender process without assigning any reason whatsoever.

A. The Eligibility criteria are given below:
1. To qualify for Technical evaluation, the following documents must be submitted by each bidder at the time

a. Completion certificate along with the copies work order, schedule of work, certificate of payment received for
works as per eligibility criteria** for each Sl. No. and values as mentioned above individually for the above tenders from
issued by competent authority.

b. Affidavit regarding the Bidder will be able to invest 30% (Thirty percent) Cash during implementation

of the work, Affidavit regarding correctness of certificates, Affidavit regarding non - employment of any Development Block
official under him, Affidavit regarding non - employment of retired (within 2 years) Departmental / Govt. Officers
/ Engineers under him.

c. Trade License for current financial year.
d. PAN Card.
e. Up to date Professional Tax challan (as per current G.O.).
f. G.S.T Registration Certificate with GST submission receipt of latest financial year (‘JULY- SEPTEMBER 2025-
26’ for quarterly payer/ ‘NOVEMBER 2025-26’ for monthly payer).
g. IT return for the last consecutive three financial years (2021-22,2022-23,2023-24 / 2022-23,2023-24,2024-25).
h. Annual Profit & Loss Account & Balance Sheet along with Audit Report for last 3 (three) financial years
verified by a Chartered Accountant / Govt. Auditor in case of Co-Operatives (2021-22,2022-23,2023-24 Or 2022-23,2023-
24,2024-25).
i. Properly filled “Annexure-B”.
j. Clearance from Asstt. Register of Co-operative Societies, in case of Co-operative Societies.
k. This is hereby notified that supporting papers as given below should be attached with bid documents while
submitting tender bid for any above mentioned Electric /Solar Light works: ‘
1. Own Electrical License / Electrical supervisory License or Certificate / Engagement of Minimum Diploma in

Electrical Engineering certificate.
2. The contractor should own/hire/lease sufficient technical manpower, tools and plants to complete the work.

3) Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have:

(i) Made misleading or false representations in the forms, statements, affidavits and attachments submitted in proof of the qualification
requirements; and / or record of submission of any false / fake document(s).

(ii) Record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion,
litigation history, or financial failures etc.

(iii) Participated in the previous bidding for the same work and had quoted unreasonably high or low bid prices and could not furnish
rational justification for it to the Employer.

4) Bids from joint venture are not allowed.
5) A bidder is allowed to participate in the tender with same or separate credential for cach work.
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,JSAMPLE FORMAT FOR AFFIDAVIT (Must be Rs.10/- India Non-Judicial Stamp Paper from Notary Public):

PR - P /00 St aged...Years,  Residing  at
proprietor/Partner/Director  of.......cccoiiiiiiiniiieiriiniiiiinnn, » do hereby solemnly affirm and declare in connection with
............... TS e e85 fOllOws:-

a. That I, the undersigned, do certify that all the information furnished & statemen

ts made in the bid documents are true and correct to th
best of my knowledge and belief. i

b. That the undersigned also hereby certify that neither any near relations of DE/EE/SE/AE/SAE of the Department nor any retired
gazette officers are in our Employment.

c. The undersigned would authorize and request any bank, person, firm or corporation to furnish pertinent information as deemed
necessary and or as requested by the Department to verify this statement,

gicil‘he undersigned understands and agrees that the bid shall remain open for Acceptance 180 days from the date of opening of financial
id.

e. The undersigned agrees to invest 30% of the contract price of works by cash during the implementation of the works.

f. If the contract is awarded to us, we will deploy at site all necessary T&P and equipments immediately on

receipt of the work order. We would be duty bound to use those equipments at site to achieve the best result as

per requirement of the contract. We would upkeep and maintain those equipments in running condition till

completion of the Project. Any breakdown of any equipment will be replaced immediately. No part of equipment

will be shifted to another site without the written permission of the E.I.C.

7). We would be bound to carry out the necessary tests on soil, aggregates, cement, concrete, bitumen as per specifications to maintain
the quality at site.

8) We will be contract bound to bring to the notice of the E.L.C any non-compliance of test results along with the action taken report.

9) Any departure whatsoever in any form will be considered as breach of contract. In such situation the Department at his liberty may
with hold our payment till we rectify the defects or fulfill our contractual obligation. In this connection, Departmental decision will be
final and binding.

10) The undersigned also certifies that neither we have abandoned any work awarded to us, nor any penal action was taken against us by
any department. The undersigned also declares that we do not have any running litigation with any department.

11) The undersigned would not sub-lease/sub-let the work in part or full in any firm. In case, such event occurs the penal action as
decided by the competent authority will be binding. ‘

Additional information to the Bidders:

1) Drawings and Photographs of the Works:

Before submission of the tender/bid the contractor must visit the work site to judge the local condition from all corners and no plea /
complain about the site will be entertained after wards. It will be presumed that the agency offered the tender after reviewing entire
position of the work site. No extra claim will be entertained such as re-carriage, road diversion, de-watering etc. during work period. The
contractor shall do video photography of the site firstly before the start of the work and lastly after the completion of the work. Before
starting the work, the work site must be dressed and cleared by cutting all sorts of jungle, shrubs etc. No separate payment will be made
to the contractor for this. The Contractor shall not disclose details of Drawings furnished to him and works on which he is engaged
without the prior approval of the Engineer in writing. No photographs/ Video photography shall be published or otherwise circulated
without the approval of the Engineer in writing.

2) Notwithstanding the provisions made in the related BOQ any item of the work which can legitimately be considered as not stipulated
in the Specific Schedule of probable items of work but has become necessarily as a reasonable contingent item during actual execution of
the work will have to be done by the contractor if so directed by the engineer-in-Charge in writing obtaining prior approval of the tender
accepting authority and the rates will be fixed in the manner as stated below.

a)The rate of Supplementary item shall be analyzed to the maximum extent possible from rates of allied item of

works appearing in the “Specific Priced Schedule of Probable Items”,

b)To complete the analysis, if necessary, the rates appearing in the Schedule of Rates of PWD (Samity Plumbing).

Department’s schedules of rates in force for the working area at the date of acceptance of the tender. Value of the supplementary tender /
substitute Supplementary tender shall not be more than 10% (ten percent) of the tender amount / contract value accepted provided that
total work value together with the Supplementary tender / substitute Supplementary tender (along with excess work if any) shall not
exceed the Sanctioned Value of the work or Estimated Amount put to the tender +5% whichever is less.

3) The successful bidder will have to start the work within seven days from the date of issue of work order after execution of formal
agreement as per rule and will have to complete the work within the time allowed for completion , failing which penalty will be strictly
enforced as per rule without prior communication to the Agency.

(a) Milestones to be achieved during the contract period
(i) 1/8th of the value of entire contract work up to 1/4th of the period allowed for completion of construction.
(ii) 3/8th of the value of entire contract work up to % of the period allowed for completion of construction.
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jii) 3/4th of the value of entire contract work up to %th of the period allowed for completion of construction,
(iv) Full value of entire contract work up to full period allowed for completion of construction.

4) To Keep the Work in good condition (Security Period ) :

Security money will be returned after the retention period from completion of work i.e. 6(six) month. Any defect/maintenance arising
within this 6(Six) months (defect liability period) shall be rectified by the Contractor at his own cost. i) No Mobilization Advance and
Advance against purchase of equipment will be paid for the work.

ii) No Secured Advance will be paid for the work under any circumstances. Under no circumstances Escalation in prices in materials,
labour charges, cost of P.O.L. will be entertained.

iti) All duties, taxes, royalties, cess, [including 1% Cess under W.B. Building and other Construction. Workers (Regulation of
Employments & Condition of Service) Act, 1996], toll, taxes and other levies payable by the Contractor under the Contract to the State /
Central Government for any other cause, shall be included in the rates, prices and total Bid price submitted by the bidder. 1% Cess under
W.B. Building and other Construction. Workers (Regulation of Employments & Condition of Service) Welfare Cess Act, 1996 will be
deducted from the running bills.

5) Preparation of Bids/Tender Documents:

a) Language of the Bid / Tender documents will be in English.

b) Documents Comprising the Bid/ Tender documents.

i) The Bid submitted by the Bidder shall be in two separate parts:

Part I This shall be named Technical Bid and shall comprise of.

i.i)Bidding documents (Technical Bid), Tender document purchase fee and Earnest money.

[Tender with all other documents along with BOQs, brief description, rates, schedule of works, drawings etc. of work including Tender
documents can also be downloaded from Govt. of West Bengal e-tendering Web site :http://wbtenders.gov.in

i.ii)Authorized address and contact details of the bidder having the following information:-

Address of communication:-

Telephone No(s) Office:-

Mobile No:- Facsimile (FAX) No:- Electronic Mail

Identification (E-mail ID):-

i.ili)Schedule of Quantities.

i.iv) Bidding Document.

i.v) Bid Validity - Undertaking that the bid shall remain valid for a period of 180 (one hundred eighty) days after the deadline for
financial bid date for bid submission. A bid valid for a shorter period shall be rejected by the under signed as non-responsible bidder.
Part IL. It shall be named Financial Bid and shall comprise of:

i.i)Bill of Quantity[The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.]

i.ii) Content of Bidding Documents. The set of bidding documents comprises the documents listed below:

a) Notice Inviting Tender.

b) Conditions of Contract.

c) Specifications (Schedule of Quantity)

d) Drawings.

e) Bill of Quantities.

6)Tenderer/Bidderer may inspect the respective site of work and go through the set of tender papers BOQs, rates, brief description, rates,
schedule of works, drawings, all other details & related documents kept in the office establishment of the Block Development Officer of

the Bharatpur-I Development Block from 013/01/2026 to 21/01/2026 during office hours except holidays.

7) The Authorized representative of bidder who will supervise the day-to-day activities during construction should also be specified in the
tender form. A work Order Book with triplicate pages must be kept at the site office of the agency the work and day to day instruction,
whenever required, will be recorded by the site engineers of the Panchayat amity in connection with the work. ‘

8) Time is the essence of contract. The successful contractor must complete the work within the time specified for completion. No
extension of time will be allowed except in special case. If any contractor fails to complete the work within the stipulated time, the work
order issued in his favour will be cancelled without assigning any reason therefore. The undersigned may also proceed to get the balance
work completed by any other means including through other contractors. The excess expenditure, if any due to such a step would be
recoverable from the unpaid bills/ security deposit of the bidder. This is apart from any other measure the undersigned may take include
blacklisting of the contractors for future or forfeited the deposited earnest money.

9) Eamest money noted against the name of work @ 2.00% of the value of work will have to be deposited in the form of Online
submission — through his net banking enabled bank account, maintained at any bank or Offline through any Bank by generating
NEFT/RTGS challan from the e tendering portal (https://wbtenders:gov.in) in favour of the undersigned. The earnest money will be
converted into security money after acceptance. Balance 8.00% security money will be deducted from the bill to constitute 10.00%
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scurity money. The security money will be released as per norms. Labour’s co-operative societies will not e required to deposit an
earnest money. ' ’

10) The rate should be quoted in percentage both in figures as well as in words properly: otherwi
quoted rate up to 2(two) decimal will be allowed. PLReEhl FaM R TS e aneeee B

1) In.con.\p.lete tender will be rejected summarily. The successful bidder will have to execute a formal agreement on a
Non judicial stamp. worth Rs. 20 /- (twenty) within 5 (five) working days from the date of issuance of letter of
acceptance, otherwise the authority has right to take penal action against him/ her & his/her work-order will be

cBalncle\l’led and the E.M.D amount will be forfeited in favour of Block Development Officer, Bharatpur-I Development
ock’s fund.

12) No copsumable materials will be supplied to the agency for any work from the office of the undersigned. Agency will be responsible
for procuring all materials required for proper execution of work at his own cost.

13) For construction of road, power roller of 8 to 10 ton, Hand roller & Miller Mixer/ Spot Mix plant of 3-5 ton / hour capacity must be
arranged by the contractor on his own cost.

14) The successful bidder will have to abide by provisions of West Bengal contract labour (Regulation and abolition) Rules, 1972 as will
be force from time to time. If no labour license is obtained and produced by the contractor payment will liable to be with held.

15) Claim for idle labour from contractor will not be entertained under any circumstances. No Claim will be entertained for any increase
in Railways, ferighat and market price.

16) The earnest money deposited of the unsuccessful bidders will be released in due time.

17) ) If any successful bidder does not receive the work order within 5(Five) days without any cause OR In case of
unwillingness of the successful bidder (s) to accept the work order at his / their tendered rate the authority has right
to take penal action against him/her & his/her work-order will be cancelled and the E.M.D amount will be forfeited in
favour of Block Development Officer, Bharatpur-I Development Block’s fund.

18) For “Specification of work” the general specification as laid down in the P.W.D. central circle schedule of rates for work are to be
strictly observed and binding on the bidder.

19) The materials brought at site for execution of work by the Agency/Contractor should be approved by the undersigned or by S.A.E.
Concerned before use.

20) Rejected materials if any should be removed from the site forthwith at the own cost of bidder.

21) The contractor will have to clear the site after completion of work as per direction.

22) The amount of the work may increase or reduce as per necessity and availability of fund for which contractor will have no extra
claim.

23) Measurement of materials will be as per specification of schedule and payment will be on net volume, rate should be quoted for net
volume per unit of the materials.

24) Work Order / Supply Order/ L.O.A / A.O.C will be issued after allotment of Fund, Location and/or after getting the vetting
estimate from higher authorities for each work. Payment will be made after completion of schemes in all respect subject to the
availability of fund.

of Awarded cost should be deposited by the bidder as Additional Security Deposit by bank draft in favour of Block Development
Officer, Bharatpur-1 Development Block.
withdraw bid at any stage of the bidding process or decides to withdraw after issuance of L.O.A /work order /A.O.C, then the
E.M.D shall be forfeited and process shall be initiated for either black listing the bidder or prohibiting participation in any
tenders of Bharatpur-1 Development Block for a period of one year.

¢} If the Tender Amount (Amount put to Tender) will change ( less or above) after getting the vetting estimate from
higher authorities or any technical mistake, the Amount of E.M.D and Tender Processing fee will not to be changed. The lowest
bidder [L1] shall bound to do the work at his quoted percentage rate of actual tender amount and the work order/ A.0.C will be
awarded accordingly.
26) Arbitration will not be allowed in any case.
27) General / special terms and condition if any will be applicable simultaneously.
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/. List of Important Dates of Bids:
Name of Work: As stated.

o,
L

** Place of opening bids: Bharatpur-I Development Block.
< Bid Validity Days: 180 Days from the date of opening of financial bid.
**  Officer inviting Bids: Designation: - Block Development Officer, Address: Bharatpur-I Development Block.
SI. Description Date and Time
No.
Date of Publish of Notice Inviting e-Tender : 13/01/2026
2 Period and time for download of Bidding Documents

and submission Bids:

From Date: | pate: 13/01/2026; Time: 14:00 Hours.

To Date: |y tes 21/01/2026; Time: 13:00 Hours.
3 Time and Date for opening Technical Bid/Bids : Date 27/01/2026; Time: 12:30 Hours.
or next available date and time as soon as possible.
4 Time and Date for Technical Evaluation: Date: 26/01/2026; Time: 12:30 Hours.
or next available date and time as soon as possible.
5 Time and Date of opening Financial Bid/Bids Date: Date: 29/01/2026; Time: 14:00 Hours.
or next available date and time as soon as possible.
6 Time and Date for Financial Evaluation Date: Date: 30/01/2026; Time: 12:30 Hours.
L or next available date and time as soon as pOSSIb]e
Block Development Officer
Bharatpu elopment Block
Bharatpur, Murshidabad
Memo No: 142 /1(30) /En. /Bh-I Block. Date: 03[01/2€ .

Copy forwarded for information and wide publicity to:-

1) The District Magistrate, Murshidabad.

2) The Additional District Magistrate (Health) , Murshidabad.

3) The Additional District Magistrate (Z.P), Murshidabad Zilla Parisad.

4) The Secretary, Murshidabad Zilla Parisad.

5) The District Information & Cultural Officer, Murshidabad.

6) The Sub-Divisional Officer, Kandi Sub Division.

7) The District Inspector of Schoal (SE&PE) , Murshidabad.

8) The Sabhapati, Bharatpur-I Panchayat Samity.

9) The Karmadhakshya, Purto Karya-O-Paribahan Sthayee Samity, Bharatpur-I Panchayat Samity.
10-13) The Block Development Officer, Bharatpur-Il / Burwan / Khargram ! Kandi, Development Block.
14) The Jt. Block Development Officer, Bharatpur-| Development Block.

15) The Circle Project Co-Ordinator, Bharatpur-| Murshidabad.

16-23) The Prodhan, All (8) Gram Panchayat, Bharatpur-I Development Block.

24) The Officer In- Charge, Bharatpur- Police Station.

25-27) The Sub Assistant Engineer (RWP, WRDD,RWS) , Bharatpur-1 Development Block.

28) Head Clerk cum A/C of Bharatpur-l Development Block / Bharatpur-l Panchayat Samity.

29) Cashier, Bharatpur -| Development Block / Bharatpur-I Panchayat Samity.

30) The Office Notice Board,

Block Deyelo nt Officer
Bharatpur-
Bharatpur, Murshidabad
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